

**3RD STREET CULVERT RECONSTRUCTION
WILTON, IOWA**

CONTRACTOR'S BID DATE: CANCELLED and will be Rebid at a later date.

PLACE FOR CONTRACTORS
TO SUBMIT BIDS:

City of Wilton
City Hall
104 E 4th Street
Wilton, IA 52778

ADDENDUM NO.1
January 15, 2024

TO ALL PLANHOLDERS:


The following changes, clarifications, additions, and/or deletions are hereby made a part of the contract documents for the above-referenced project, as fully and completely as if the same were fully set forth therein. All Bidders submitting a Bid on the above Contract shall carefully read this Addendum and give it consideration in the preparation of their Bid.

This Addendum No. 2 consists of the following:

- Addendum No. 1 (pages ADN1-1)

GENERAL CLARIFICATION ITEMS:

1. **The bidding for the 3rd Street Culvert Reconstruction in Wilton, Iowa has been CANCELED and will be rebid at a later date.**

	<p>I hereby certify that this engineering document was prepared by me or under my direct personal supervision and that I am a duly licensed Professional Engineer under the laws of the State of Iowa.</p>
	<p><i>Holly C. Manternach</i> Date: 1/15/24</p> <hr/> <p>HOLLY C. MANTERNACH, P.E. License No. 28261 My renewal date is December 31, 2024.</p> <p>Pages or sheets covered by this seal: ADDENDUM #1</p> <hr/>

HOLLY MANTERNACH, PE
HR GREEN, INC.
8710 EARHART LANE
CEDAR RAPIDS, IOWA 52404
PHONE: (319) 841-4000

END OF ADDENDUM #1